

Bill No.	Cost as per Estimate in `.
EI MODIFICATION & DOMINO PANEL SUPPLY	3,20,08,735
SUPPLY OF CABLE	1,00,62,368
SUPPLY OF MATERIAL	1,30,48,902
EXECUTION	1,16,31,113
Total	6,67,51,118